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DPS Schedule 4 (DPS Management) 

1. Definitions 

1.1 In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

"Supplier DPS Manager" 1 has the meaning given to it in Paragraph 3.1 of 
this Schedule; and 

"Supplier Review 
Meetings" 

2 has the meaning given to it in Paragraph 3.9 of 
this Schedule. 

2. How CCS and the Supplier will work together 

2.1 The successful delivery of this Contract will rely on the ability of the Supplier 
and CCS to develop a strategic relationship immediately following the 
conclusion of this Contract and maintaining this relationship throughout the 
DPS Contract Period.  

2.2 To achieve this strategic relationship, there will be a requirement to adopt 
proactive DPS management activities which will be informed by quality 
Management Information, and the sharing of information between the Supplier 
and CCS. 

2.3 This Schedule outlines the general structures and management activities that 
the Parties shall follow during the DPS Contract Period. 

3. DPS Management 

DPS Management Structure 

3.1 The Supplier shall provide a suitably qualified nominated contact (the 
"Supplier DPS Manager") who will take overall responsibility for delivering 
the Goods and/or Services required within this Contract, as well as a 
suitably qualified deputy to act in their absence.  

3.2 The Supplier shall put in place a structure to manage this Contract in 
accordance with DPS Schedule 1 (Specification) and the Performance 
Indicators.  

3.3 A governance structure will be agreed between the Parties as soon as 
reasonably practicable following the DPS Start Date. 

3.4 Following discussions between the Parties following the DPS Start Date, 
where requested by CCS the Supplier shall produce and issue to CCS a 
draft supplier action plan (the "Supplier Action Plan").  CCS shall not 
unreasonably withhold or delay its agreement to the draft Supplier Action 
Plan. The Supplier Action Plan shall be agreed between the Parties and 
come into effect within two weeks from receipt by the Supplier of the draft 
Supplier Action Plan.  
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3.5 The Supplier Action Plan shall be maintained and updated on an ongoing 
basis by CCS. Any changes to the Supplier Action Plan shall be notified by 
CCS to the Supplier. The Supplier shall not unreasonably withhold its 
agreement to any changes to the Supplier Action Plan. Any such changes 
shall, unless CCS otherwise Approves, be agreed between the Parties and 
come into effect within two weeks from receipt by the Supplier of CCS’s 
notification. 

3.6 The Supplier agrees to comply with its obligations in the Supplier Action 
Plan as updated from time to time. 

3.7 The Supplier shall comply with all requests from CCS in regard to 
compliance requirements as required including: 

3.7.1 Dun and Bradstreet risk failure score monitoring; 

3.7.2 regular evidence that the Required Insurances and Additional 
Insurances have been renewed and maintained; 

3.7.3 invoice payment performance; and 

3.7.4 verification of required accreditations & certifications. 

3.8 Suppliers should participate in further competitions when identified by 
appropriate filters using the Platform. A repeated failure to bid on further 
competitions without an acceptable reason may result in the Supplier being 
suspended from the DPS, in accordance with Clause 10.7 (Partially ending 
and suspending the contract), for a period as decided by CCS.  

Supplier Review Meetings 

3.9 Regular performance review meetings will take place at CCS’s premises 
throughout the DPS Contract Period ("Supplier Review Meetings") at such 
times and frequencies as CCS determine from time to time (which are 
anticipated to be once every Month or less).  The Parties shall be flexible 
about the timings of these meetings. 

3.10 The Supplier Review Meetings will review the Supplier’s performance under 
this Contract and, where applicable, the Supplier’s adherence to the 
Supplier Action Plan. The agenda for each Supplier Review Meeting shall be 
set by CCS and sent to the Supplier in advance. 

3.11 CCS may ask the Supplier to discuss any instances known to the Supplier 
where any Other Contracting Authority decided not to use this DPS Contract 
for their order. 

3.12 The Supplier Review Meetings shall be attended, as a minimum, by CCS 
Representative(s) and the Supplier DPS Manager. 
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4. How the Supplier’s Performance will be measured 

4.1 The Supplier’s performance will be measured by the following Performance 
Indicators (“PI”): 

        

Performance Indicator (PI) PI Target  Measured by 

1.MI Returns 

All MI returns to be returned to 

CCS by the 5th Working Day of 

each month 

100% 

compliance, 

unless agreed 

otherwise with 

CCS 

Confirmation of receipt 

and time of receipt by the 

Authority (as evidenced 

within the Authority’s data 

(RMI) warehouse system. 

1.1 Invoices 

All undisputed invoices to be paid 

within 30 calendar days of issue 

 

100% 

compliance, 

unless agreed 

otherwise with 

CCS 

Confirmation of receipt 

and time of receipt by the 

Authority (as evidenced 

within the Authority’s data 

(RMI) warehouse system. 

2. Supplier Self-Audit 

Supplier self-audit certificate to be 

issued to the Authority in 

accordance with the Dynamic 

Purchasing System Agreement. 

 100% 

delivery 

compliance, 

unless agreed 

otherwise with 

CCS. 

Confirmation of receipt 

and time of receipt by the 

Authority 

3. Audit 

Audit Actions identified in an Audit 

Report to be delivered by the 

dates set out in the Audit Report 

100% 

compliance, 

unless agreed 

otherwise with 

CCS. 

Confirmation by the 

Authority of completion of 

the actions by the dates 

identified in the Audit 

4. CPS Policy Delivery 

The Supplier will provide an 

annual Policy Delivery Statement 

to the Authority detailing the; 

·       Social Value,   

·       Carbon Reduction 

·       Modern Slavery 

restriction 

100% delivery 

compliance, 

unless agreed 

otherwise with 

CCS. 

CPS Policy Delivery 

Statement provided to the 

Authority each year. 
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that has been delivered through 

Order Contracts under this DPS 

Agreement 

5. Supplier Insurances, 

Certification and Accreditation 

All information required for CCS 

Supplier Assurance to be 

provided within 10days of 

renewal. 

100% 

compliance, 

unless agreed 

otherwise with 

CCS 

Confirmation of receipt 

and time of receipt by the 

Authority (as evidenced 

within the Authority’s 

(CSC) Customer Service 

Centre systems. 

 

4.2 The Supplier shall comply with the PIs and establish processes to monitor 
its performance against them and the Supplier’s achievement of PIs shall be 
reviewed during the Supplier Review Meetings.  

4.3 CCS reserves the right to adjust, introduce new, or remove PIs throughout 
the DPS Contract Period, however any significant changes to PIs shall be 
agreed between CCS and the Supplier in accordance with the Variation 
Procedure. 

4.4 CCS reserves the right to use and publish the performance of the Supplier 
against the PIs without restriction. 

5. What the Supplier must do to measure their performance 

5.1 The Supplier shall cooperate in good faith with CCS to develop efficiency 
tracking performance measures for this Contract if required to do so by CCS.. 
This shall include the following (but this list is not exhaustive and may be 
developed during the DPS Contract Period):  

5.1.1 tracking reductions in product volumes and product costs, in 
order to demonstrate that Buyers are consuming less and 
buying more smartly;  

5.1.2 developing additional PIs to ensure that this Contract supports 
the emerging target operating model across central 
government (particularly in line with centralised sourcing and 
category management, procurement delivery centres and 
payment processing systems and shared service centres). 

5.2 The metrics that are to be implemented to measure efficiency shall be 
developed and agreed between CCS and the Supplier. Such metrics shall be 
incorporated into the list of PIs set out in this Schedule. 
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5.3 The ongoing progress and development of the efficiency tracking performance 
measures shall be reported through DPS management activities as outlined in 
this Schedule. 

6. What to do if CCS and the Supplier can’t agree about the performance  

6.1 In the event that CCS and the Supplier are unable to agree the performance 
score for any PI during a Supplier Review Meeting, the disputed score shall 
be recorded and the matter shall be referred to CCS Authorised 
Representative and the Supplier Authorised Representative in order to 
determine the best course of action to resolve the matter (which may involve 
organising an ad-hoc meeting to discuss the performance issue specifically). 

6.2 In cases where the CCS Authorised Representative and the Supplier 
Authorised Representative fail to reach a solution within a reasonable period 
of time, the matter shall be referred to the Dispute Resolution Procedure. 

7. Marketing 

7.1 The Supplier shall ensure that a person is appointed as Supplier Marketing 
Contact who shall be responsible for the marketing obligations of the Supplier 
in relation to this Contract.  

How the Supplier must contribute to CCS publications 

7.2 The Supplier shall supply current information relating to the Goods and/or 
Services it offers for inclusion in CCS marketing materials when required by 
CCS from time to time. 

7.3 Such information shall be provided in such form and at such time as CCS may 
request. 

7.4 Failure to comply with the provisions of Paragraphs 7.2 and 7.3 may result in 
the Supplier's exclusion from the use of such marketing materials. 

What Suppliers can say in its own publications 

7.5 All marketing materials produced by the Supplier in relation to this DPS shall 
at all times comply with the CCS branding guidance at  
https://www.gov.uk/government/publications/crown-commercial-service-
supplier-logo-and-brand-guidelines. 

7.6 The Supplier will periodically update and revise its marketing materials to 
ensure ongoing compliance. 

7.7 The Supplier shall regularly review the content of any information which 
appears on its website and which relates to each Contract and ensure that 
such information is up to date at all times. 

7.8 The Supplier shall obtain all appropriate approvals prior to publishing any 
content in relation to a Contract with that Party using any media, including on 
any electronic medium, and the Supplier will ensure that such content is 
regularly maintained and updated.  In the event that the Supplier fails to 
maintain or update the content, CCS or the relevant Buyer may give the 
Supplier notice to rectify the failure and if the failure is not rectified to its 
reasonable satisfaction within one (1) Month of receipt of such notice, shall 

https://www.gov.uk/government/publications/crown-commercial-service-supplier-logo-and-brand-guidelines
https://www.gov.uk/government/publications/crown-commercial-service-supplier-logo-and-brand-guidelines
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have the right to remove such content itself or require that the Supplier 
immediately arranges the removal of such content. 
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