

Order Schedule 10 (Exit Management)

1. Within 20 (twenty) working days of the Start Date the Supplier must provide for the Buyer's Approval an exit plan which ensures continuity of service and which the Supplier will follow at the end of the Order Contract. The Buyer shall not unreasonably withhold Approval of the draft provided that the Supplier shall incorporate the Buyer's reasonable requirements in it
2. The Supplier must ensure that the exit plan clearly sets out the Supplier's methodology for achieving an orderly transition of the Services from the Supplier to the Buyer or its Replacement Supplier at the expiry or if the Order Contract ends before the scheduled expiry.
3. The exit plan should set out full details of timescales, activities and roles and responsibilities of the Parties for:
 - the transfer to the Buyer of any technical information, instructions, manuals and code reasonably required by the Buyer to enable a smooth migration from the Supplier
 - the strategy for export and migration of Buyer data from any relevant Supplier system to the Buyer or a Replacement Supplier, including conversion to open standards or other standards required by the Buyer
 - the transfer of New IPR items to the Buyer or a Replacement Supplier
 - the testing and assurance strategy for exported Buyer data
 - if relevant, TUPE-related activity to comply with the TUPE regulations
 - any other activities and information which are reasonably required to ensure continuity of service during the exit period and an orderly transition to the Buyer or a Replacement Supplier.